

DOCUMENT 00006

ADDENDA AND MODIFICATIONS

1. Date: April 15, 2011
2. Re: **ADDENDUM NO. 2**
3. Project: **NEW FIRE STATION FOR R.S.P. & E. FIRE PROTECTION DISTRICT**
571 State Highway 116
Roseville, IL 61473
4. To: ALL BIDDERS
5. From: Johnson Building Systems, Inc. (Construction Managers)
2188 McMasters Ave.
Galesburg, IL 61401
309-343-3148, FX: 309-343-0451
6. This Addendum forms part of and modifies Bidding and Contract Documents for the project named above. Acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject bidder to disqualification.
7. Where any original item called for in the Project Manual or indicated on the Drawings is supplemented by this addendum, the supplemental requirements shall supersede the previous item.
8. Where any original item is amended, voided, or superseded hereby, the other provisions of such items not specifically amended, voided, or superseded shall remain in effect.
9. This Addendum consists of this document and the following attachments:

PROJECT MANUAL

1. Instruction to Bidders – 00200-1, Paragraph 6A, line 7: Change to read “The Bid Security shall serve as a guarantee that a Bidder who is offered a contract will enter into an Agreement with the {Construction Manager} and will file an approved surety company’s Performance Bond and Payment Bond and provide the Insurance Certificates as evidence of the required Insurance within ten days of execution of the contract for construction in any event”.
2. Instruction to Bidders – 00200-1, Paragraph 9: Change “of” to “or”.
3. EXHIBIT “A”, Paragraph 15: Delete last sentence referring to this not being prevailing wage. As it states elsewhere in the documents, this is a prevailing wage project.

DRAWINGS

1. Dwg. 3 and P-1.0, CLARIFICATION: Oil/water separator is included in the Plumbing Package.

END OF DOCUMENT